HALTON CATHOLIC DISTRICT SCHOOL BOARD Page 1 of 3

Our Lady of Victory Catholic Elementary School

Addition & Renovation
PROJECT NO. 25106
HOSSACK ARCHITECTURE

ADDENDUM NO. 1 Issued by email May 26, 2026

"The following additions, deletions, modifications and clarifications issued herein are hereby an integral
part of the Tender and Contract Documents. Minor Typographic or spelling mistakes in the Contract
Documents which do not significantly affect the meaning of the sentence or phrase in which they occur
may not necessarily be corrected by Addenda.

GENERAL
1. Ensure that all parties submitting bids are aware of this Addendum No. 1 and its contents.
2. Contents of Addendum No. 1 consist of the following:

.1 Three (3) typed pages of instructions.

.2 Landscape Addendum No. 1 — One (1) typed page of instructions, one (1) specification section
(7 pages) and one (1) 36x48” drawing.

.3 Mechanical and Electrical Addendum No. 1 — One (1) typed page of instructions.

QUESTIONS & ANSWERS

Q1:  I'm a little confused on the gym stage bulkhead finish.. Detail 6 on A11 shows it gets tectum,
detail 4 on A16 shows it to get white oak veneer on plywood and detail 4 on A17 doesn’t
show/state any type of finish.

A1: Please refer to 4/A16, for white oak veneer gym stage proscenium surround finish. Refer to
addendum below.

Q2: Please confrm what type of bulkhead/transition is required in the existing school R107 co-lab
between the drywall ceiling, hallway grid and the display case.
Q2: Bulkhead to be gypsum board, between drywall ceiling, acoustic ceiling and display case.

Q3: Please confirm where Tectum is planning to be used. | see two walls shown in the gym details
1 and 4 on A16 only. However, in the spec it states to be on the upper walls of the gym and in
classroom 206 and collab/Learning room 201. Which | don’t even know where those rooms
are. Also, the room finish schedule in the spec doesn’t show any tec listed on any walls.

A3: Please refer to interior elevations 1/A16 & 4/A16 for location of Tectum panels. Refer to
addendum below.

Q4: I noticed that al13 plank is referenced in specification 074613 for Our Lady of Victory Catholic
Elementary School. However, | couldn’t locate it in the drawings/plans. Could you please
confirm whether plank is required for this project, and if so, advise on the applicable
locations/details? Also, is there a updated set of plans available that may include this
information?

A4 Please refer to drawings A08, A09 and A13 for the ‘aluminum siding’ or ‘extruded aluminum
siding...” in wall siding and canopy soffit locations.

Q5:  The main breaker of the main switchboard is at the bottom; the utility compartment is in the
centre; and the distribution section is at the top. And the main feed is through the duct bank.
New SLD calls to feed this switchboard from the new main switchboard on the top of this
switchboard, which does not look possible. Please advise.

A5: Please refer to Mechanical and Electrical enclosed addendum 01, dated May 25, 2026.
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Q6:  Section 01 11 00 — 1.6 Construction Sequencing — Please confirm the completion date as
1.6.2.5 — states June 30, 2027 — August 20, 2028, but then says the gym addition and interior
renovation substantial performance is August 1, 2027. Please confirm whether the project is to
be completed in 2027 or 2028.

AG: Refer to addendum below clarifying dates. Please also refer to Phasing diagrams on drawing
SP3.

Q7. Please provide an owner contact for bonding purposes.
A7: Surety’s Agreement to Bond to reference: ‘Halton Catholic District School Board’

AMENDMENTS TO SPECIFICATIONS - BINDER A

Item 01: Section 01 11 00 Summery of Work
A REVISE item 1.6.2.5.3. to read as follows:
“3  Gymnasium Addition & Interior renovation construction — substantial performance
August 1, 2028.”

Item 02: Section 00 21 13 Instructions to Bidders
A REVISE note: 6.1.3. to read as follows:
“3  General Contractors are to submit ‘Consent of Surety’ with the Bid Form stating that the
identified surety is willing to supply the Performance Bond and Labour & Materials
Payment Bond for a construction value of $13,000,000.”

Item 03: Section 07 21 19 Foamed-in-Place Insulation:

A REVISE items 2.1.1.9. to read as follows:
“9  Acceptable materials: Products meeting these specifications, including Walltite v5 by
BASF Canada represented by Building Resources Inc., Heatlok Soya, Polarfoam
Soya, Elastochem Insulathane Extreme and Genyk Boreal Nature Elite or equivalent
product meeting or exceeding these specifications by Accella Polyurethane Systems,
Certainteed or others.”

Item 04: Section 07 46 13 Metal Siding:
A REVISE items 2.1.1.5. to read as follows:
“5  Acceptable manufactures: Longboard (aluminum) by Mayne Coating Corp., Langley,
BC, Knotwood extruded aluminum siding, Luxyclad, AL13 Architectural Systems
aluminum extruded plank, FORME Design extruded aluminum siding, Vedrex extruded
aluminum siding, or other approved with similar material, profile, woodgrain pattern and
shade.”

Item 05: Section 09 84 10 Acoustical Wall Treatment:
N REVISE item 2.1.1.2 to read as follows:
“2  Locations: to upper walls of Gymnasium;-Applications-Classroom-206-and-Collaborative-
Learning-204. Refer to AD-Drawings-and Interior Elevations.”
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2 REVISE item 2.1.1.3 to read as follows:

“3  Colour: pre-painted a custom colour to Architect’s selection; instaled-with-wood-trim-by-

AMENDMENTS TO DRAWINGS — ARCHITECTURAL

Item 06: Drawing 6/A11 Wall Section @ Stage Opening

N REVISE note referring to finish of stage proscenium from Feetum-AcousticPanel’ to read: “16mm
White Oak Veneer on Plywood or Particle Board Surround’, as described on drawing 4/A16
‘Gymnasium X18 — D’. Panel joints to be coordinated during millwork shop drawing phase.

LANDSCAPE

Item 07: LANDSCAPE:
A Find attached one (1) typed page of instructions, one (1) specification section (7 pages) and one (1)
36x48” drawing, Landscape Addendum No.1, issued by FRP Inc., dated May 25, 2026.

MECHANICAL AND ELECTRICAL

Item 08: Mechanical and Electrical
.1 Find attached one (1) typed page of instructions, Mechanical and Electrical Addendum No.1,
issued by DEI Consulting Engineers, dated May 25, 2026.

End of Addendum No. 1



Halton Catholic District School Board

Our Lady of Victory Addition & Renovation LANDSCAPE ADDENDUM 1
FRP Inc. Page 1 of 1
Project No. 251598

This Addendum forms part of the contract documents for the above noted project, and the revisions and
additions noted herein and any attachments shall read in conjunction with all other documents. This
Addendum shall take precedence over all previously issued tender documents where differences occur.

TENDER DOCUMENTS

SPECIFICATIONS
A Add Section 32 91 19 Seeding as attached to this addendum.

DRAWINGS

L2.1 Planting Plan

2 Remove deciduous tree at Southeast corner adjacent to concrete walkway as per attached
L2.1 Planting Plan.

3 Add deciduous tree within Municipal ROW adjacent to driveway entrance as per attached
L2.1 Planting Plan.

4 Add seed and planting at bioswales as per attached L2.1 Planting Plan.
Add planting around transformer as per attached L2.1 Planting Plan.

ATTACHMENTS TO THIS ADDENDUM

SPECIFICATIONS

Section 32 92 19 Seeding
DRAWINGS

L2.1 Planting Plan

END OF LANDSCAPE ADDENDUM 1
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Part 1

1.1

1.2

1.3

14

1.5

General
RELATED REQUIREMENTS
Section 32 91 19 Topsoil and Finish Grading

ADMINISTRATIVE REQUIREMENTS

Scheduling:
A Schedule seeding to coincide with preparation of soil surface.
2 Schedule seeding installation when frost is not present in ground.

ACTION AND INFORMATIONAL SUBMITTALS
Product Data:

A Submit manufacturer's instructions, printed product literature and data sheets for
seed, and fertilizer.

QUALITY ASSURANCE
Qualifications:

1 Landscape Contractor: to be a Member in Good Standing of Landscape Ontario.

2 Landscape Planting Supervisor: Landscape Industry Certified Technician with
Softscape Installation designation.

3 Landscape Maintenance Supervisor: Landscape Industry Certified Technician
with Turf Maintenance designation.

DELIVERY, STORAGE AND HANDLING

Deliver, store and handle materials in accordance with Section with manufacturer's
written instructions.

Delivery and Acceptance Requirements:

A Labelled bags of fertilizer identifying mass in kg, mix components and
percentages, date of bagging, supplier's name and lot number.

2 Fertilizer must be dry.

Storage and Handling Requirements:

1 Seed: Store seed in a dry, weatherproof storage place and protect from damage
by heat, moisture, rodents or other causes until time of seeding. Do not remove or
deface labels or other identification markers.

Mulch: Store dry in bales.

3 Store fertilizer in weatherproof location and in accordance with manufacturer's
recommendations in clean, dry, well-ventilated area.

4 Topsoil: Do not spread, cultivate or otherwise handle while in frozen or muddy
condition.
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.5 Replace defective or damaged materials with new.
1.6 WARRANTY
1 For seeding, 24 months warranty period is extended to 2 full growing seasons.
2 Contractor hereby warrants that seeding will remain free of defects for 2 full growing
seasons.
3 End-of-warranty inspection will be conducted by Consultant.
Part 2 Products
2.1 SEED MIXTURES
A Seed mix: The mixture is available from the OSC Seeds (1-800), or approved equal, and

shall be mixed and supplied by a recognized seed house with tested rates for purity and
germination of not less than government standard rates. Seeds shall be certified, meeting
the requirements of the Seeds Act of Canada No. 1 Seed, and mixed as specified as
follows:
1 Early Succession Wet Meadow Native Seed Mixture 8170

Sow at a rate of 500g/180m?

A Mixture composition:

COMMON NAME BOTANICAL NAME

Awl Sedge

Carex stipata

Big Blue Stem

Andropogon gerardii

Blunt Broom Sedge

Carex scoparia

Flat Topped White Aster Aster umbellatus

Fox Sedge Carex vulpinoidea
Fringed Sedge Carex crinata

Great Blue Lobelia Lobelia siphilatica
New England Aster Aster novae-angliae
Path Rush Juncus tenuis

Showy Tick Trefoil Desmodium canadense
Soft Rush Juncus effusus

Tall Mana Grass Glyceria grandis
Virginia Wild Rye Elymus virginicus

Wild Bergamot

Monarda fistulosa
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2 Nurse Crop: Sow at a rate of 150g/100m2

.1 Mixture composition
COMMON NAME BOTANICAL NAME %
Oats Avena sativa 40
Canada Wildrye Elymus canadensis 15
Barley Hordeum vulgare 45
2 In packages individually labelled in accordance with "Seeds Regulations" and indicating

name of supplier.

2.2 WATER
A Potable, free of impurities that would inhibit germination and growth.
2 Water for required irrigation will be supplied as required for irrigation.
2.3 TOPSOIL

A As per Section 32 91 19 Topsoil and Finish Grading.

24 FERTILIZER
A To Canada "Fertilizers Act" and Regulations.
2 Shall be considered as being included in the contract price. Type and application rate as

recommended by manufacturer for specified seed mixture type.

2.5 EROSION CONTROL BLANKET
A Type 1: Bonterra S1 Erosion Control Blanket or equivalent.
2.6 COMPOSTED ORGANICS
A Composted organics shall be pre-mixed and shall consist of 100% composted materials.

The composted organics may be amended. Amendments shall be added at the discretion
of the Contractor to ensure that the composted organics meets the material specification
and is suited for distribution by a pneumatic blower. Once mixed, composted organic
material shall consist of particles where 100% of the material is able to pass through a 25
mm sieve.

2.7 COMPOST

A Compost shall be derived from well-composted green organic waste matter. All compost
material shall meet the Ontario Ministry of the Environment’s Interim Guidelines for the
Production and Use of Aerobic Compost in Ontario definition for Type A compost and
shall be supplied from composting sites certified to meet the Ontario Ministry of the
Environment’s Compost Regulation 101.
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Part3 Execution
3.1 EXAMINATION
Verification of Conditions: verify conditions of substrate previously installed under other
Sections or Contracts are acceptable for mechanical or hydraulic seeding installation in
accordance with manufacturer's written instructions.
A Visually inspect substrate.
2 Inform Consultant of unacceptable conditions immediately upon discovery.
3 Proceed with installation only after unacceptable conditions have been remedied.
3.2 INSTALLERS
Use installers members in Good Standing of Landscape Ontario.
33 SEED BED PREPARATION
Do not perform work under adverse field conditions as determined by Consultant
Remove and dispose of weeds; debris; stones 50 mm in diameter and larger; soil
contaminated by oil, gasoline and other deleterious materials; off site.
Verify that grades are correct. If discrepancies occur, notify Consultant and commence
work when instructed by Consultant.
Fine grade surface free of humps and hollows to smooth, even grade, elevations indicated
to tolerance of plus or minus 15 mm, surface draining naturally.
Cultivate fine graded surface approved by to 25 mm depth immediately prior to seeding.
34 SEED PLACEMENT

Ensure seed is placed under supervision of certified Landscape Planting Supervisor.
For mechanical seeding:

A Mechanical landscape drill seeder ("Brillion" type or equivalent) which
accurately places seed at specified depth and rate and rolls in single operation.

2 Use equipment and method acceptable to Consultant.

For manual seeding:

A Use manually operated drop seeder ("Cyclone" type or equivalent).
2 Use manually operated, water ballast, landscaping type, smooth steel drum roller.
3 Use equipment and method acceptable to Consultant.

For hydraulic seeding:

A Hydroseed all prepared slopes 3:1 or steeper.

2 Install the Seed Mixture using a properly outfitted hydro seeder. Confirm with
seed supplier that seed is appropriate for use with hydro seeder prior to
installation. Ensure that the seeder is properly calibrated to ensure even and
uniform seed distribution.
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3

Proceed with hydro-seeding only after final grade has been approved by
Contractor.

No Hydro seeding shall be performed when wind speeds exceed 10 km/h, over
frozen soil, or on ground covered in snow, ice or standing water. Hydro-seed
only when conditions are favourable for successful seed germination.

Do not spray onto structures, signs guardrails fences, plant material, utilities and
other than surfaces intended. Clean-up immediately, any material sprayed where
not intended to the satisfaction of the Consultant.

One- Step Hydraulic Seeding and Mulching

.1 Thoroughly mix seed mixture, nurse crop, fertilizer, fibre mulch and

water to obtain following slurry mixture and application rates per hectare.
A Seed mixture: as per supplier’s recommendations

2 Nurse Crop: as per supplier’s recommendations

3 Fertilizer: as per supplier’s recommendations

4 Fibre Mulch — minimum 1600 kg/ha or 2250 kg/ha on areas subject
to wind and water erosion.

.5 Water — as per supplier’s recommendations

2 Add tackifier directly into slurry mixture and thoroughly mix at rate

recommended by manufacturer. Apply tackifier as required according to
manufacturer’s instructions.

3 Using appropriate hydraulic hydro-mulching equipment, apply slurry

mixture uniformly at optimum angle of application.

4 Use proper nozzles for application and provide hose extensions to propel

mulch slurry to inaccessible areas.

Agitate slurry mix consistently during spraying to keep it homogeneous and
avoid blockage to pipes.

.5 On cultivated surfaces, sow seed uniformly at rate as recommended as manufacturer.

.6 Blend applications 100 mm into adjacent grass areas to form uniform surfaces.

i Sow half of required amount of seed in one direction and remainder at right angles as
applicable.

.8 Incorporate seed by light raking in cross directions.

9 Consolidate mechanically seeded areas by rolling area if soil conditions warrant or if
directed by Consultant with equipment approved by Consultant immediately after
seeding.

10 Seeding Period:

.1

Seeding to be done over two seasons. Preferably do all seeding during the period
from:

A First application-Fall October 15-November 15
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35

3.6

3.7

3.8

11

12

13

2 Second application-Early Spring- April when wind speeds are minimal.
(For spring planting, ensure the seed comes into good contact with the
soil & irrigate as needed)

Mulching: Mulch seeded area using a mulch chopper/blower. The mulch material shall be
at a right condition of moisture so that it can be processed without stoppage through the
blower. Average depth of material over the area shall be no less than 25mm and no
greater that 57mm. Application shall be even and uniform.

Erosion Control Blanket:

A Cover all prepared and seeded areas with erosion control blanket.

2 Unroll blanket either horizontally or vertically to the slope without stretching or
pulling.

3 Lay blanket smoothly on soil surface. Overlap adjacent sections of blanket

minimum 100 mm and use metal staples.

4 Secure blanket to ground with staples in accordance with the erosion control
blanket manufacturer’s instructions.

5 Minimize damage to seedbed during installation of blanket. Re-grade by hand
raking as required, to correct any damage. .

.6 In ditches and swales, unroll blanket in the direction of flow. Overlap adjacent
sections of blanket minimum of 100 mm with upstream section on top and
stapled. Follow manufacturer’s installation recommendations

Remediation: Remedy all damages, wash outs and eroded areas resulting from weather,
improper protection or other causes.

CLEANING
Leave Work area clean at end of each day.

A Keep pavement and area adjacent to site clean and free from mud, dirt, and debris
at all times.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

A Clean and reinstate areas affected by Work.

PROTECTION

Erect plastic snow fence around newly seeded areas sufficient to protect against
deterioration due to pedestrian or other traffic. All seeded areas shall be protected with
warning signs telling of the condition of the area.

FERTILIZING PROGRAM

Fertilize during establishment and warranty periods to following program as
recommended by manufacturer.

MAINTENANCE DURING ESTABLISHMENT PERIOD

Ensure maintenance is curried out under supervision of certified Landscape Maintenance
Supervisor.
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2 Perform following operations from time of seed application until acceptance by
Consultant:

A

Water seeded area to maintain optimum soil moisture level for germination and
continued growth of grass. Control watering to prevent washouts.

2 Repair and reseed dead or bare spots to allow establishment of seed prior to
acceptance.

3 Fertilize seeded areas in accordance with fertilizing program. Spread half of
required amount of fertilizer in one direction and remainder at right angles and
water in well.

4 Maintain seeded areas, weed free.

.5 Adjust protection barrier as necessary to protect against deterioration due to
pedestrian or other traffic as needed.

3.9 FINAL ACCEPTANCE
A Seeded areas will be accepted by Consultant provided that:

A Areas are uniformly established free of rutted, eroded, bare or dead spots and
extent of weeds apparent in grass is acceptable.

2 Areas seeded in fall will be accepted in following spring, one month after start of

growing season provided acceptance conditions are fulfilled.

3.10 MAINTENANCE DURING WARRANTY PERIOD
A Perform following operations from time of acceptance until end of warranty period.

A Water seeded area to maintain optimum soil moisture level for continued growth
of grass. Control watering to prevent washouts.

2 Repair and reseed dead or bare spots to satisfaction of Consultant.

3 Mow seeded areas to a height no less than 6-12 inches in early spring during
second growing season. Remove refuse offsite.

4 Maintain seeded areas, weed free.

END OF SECTION
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7 | LANDSCAPE ADDENDUM 1 2026.05.25
6 | RE-ISSUED FOR SITE PLAN APPLICATION [ 2026.05.21
5 ] ISSUED FOR TENDER 2026.05.01
4 | ISSUED FOR PERMIT 2026.03.27
3 | ISSUED FOR 85% COSTING SUBMISSION 2026.03.04
2 | ISSUED FOR SITE PLAN APPLICATION 2026.01.28
1 ISSUED FOR CLIENT REVIEW 2025.12.20
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PLANTING NOTES

1.

10.

11.

12.
13.

14.

15.

ALL PLANT MATERIAL IS TO MEET THE STANDARDS AS OUTLINED IN THE CANADIAN STANDARDS FOR
NURSERY STOCK, CURRENT EDITION.

FOR ALL CONTRACTOR PURCHASED MATERIALS PLANT SIZES WILL BE AS MEASURED ON SITE. NURSERY WAYBILLS
WILL NOT BE ACCEPTABLE FOR DETERMINATION OF PLANT SIZES.

PROTECT PLANT MATERIAL FROM FROST, EXCESSIVE HEAT, WIND AND SUN DURING TRANSPORTATION. ALL WILTED
OR WIND DAMAGED PLANT MATERIAL WILL BE REJECTED.

CONTRACTOR TO LAYOUT ALL PLANT MATERIAL AS PER PLANTING PLANS PRIOR TO INSTALLATION FOR LANDSCAPE
ARCHITECT REVIEW AND APPROVAL.

WARRANTY PERIOD FOR ALL PLANTING IS TWO YEAR FROM SUBSTANTIAL COMPLETION. WARRANTY REPLACEMENTS
OF ALL PLANT MATERIAL WILL BE UNDERTAKEN BY THE CONTRACTOR AS REQUESTED BY THE LANDSCAPE
ARCHITECT AT ANY TIME DURING THE WARRANTY PERIOD.

FOR BURLAPPED ROOT BALLS, CUT AWAY TOP ONE THIRD OF WRAPPING AND WIRE BASKET WITHOUT DAMAGING
ROOT BALL. DO NOT PULL BURLAP OR ROPE FROM UNDER ROOT BALL. FOR POTTED PLANTS REMOVE ENTIRE
CONTAINER.

BACKFILL SOIL IN 150mm LIFTS. TAMP EACH LIFT TO ELIMINATE AIR POCKETS. WHEN TWO THIRDS OF DEPTH OF
PLANTING PIT HAS BEEN BACKFILLED, FILL REMAINING SPACE WITH WATER. AFTER WATER HAS PENETRATED INTO
SOIL, BACKFILL TO FINISH GRADE.

PLANTS SHOWN IN GROUPS ARE TO BE PLANTED IN CONTINUOUS PLANT BEDS AS SHOWN ON PLANTING DETAIL.

PLANT MATERIAL INSTALLED FOLLOWING LEAF DROP IN THE FALL WILL BE ACCEPTED AFTER THE START OF THE
NEXT GROWING SEASON PROVIDED THAT ACCEPTANCE CONDITIONS ARE FULFILLED.

ANY PLANTING OR LANDSCAPING WORK THAT IS REJECTED AT THE FINAL INSPECTION WILL BE CORRECTED IN A
TIMELY MANNER AT CONTRACTOR’S EXPENSE.

WATER TREES ONCE A WEEK FOR FIRST 4 WEEKS AND THEN SUFFICIENTLY THERE AFTER TO MAINTAIN OPTIMUM
GROWING WITHIN THE FIRST 2 YEARS AFTER PLANTING. APPLY SUFFICIENT WATER PER APPLICATION TO OBTAIN
MOISTURE PENETRATION OF 75—100MM. ENSURE ADEQUATE MOISTURE IN ROOT ZONE AT FREEZE-UP.
REJECTED PLANT MATERIAL MUST BE REMOVED FROM THE SITE WITHIN ONE WORKING DAY.

ALL TOPSOIL TO BE NEW. TOPSOIL TO BE FRIABLE, SOIL TEXTURE TO CONSIST OF 45% SAND, 35% SILT, AND
20% CLAY AND CONTAIN A MAXIMUM OF 5% ORGANIC MATTER. TOPSOIL MUST BE FREE FROM SUBSOIL, ROQTS,

GRASS, WEEDS, TOXIC MATERIALS, STONES, FOREIGN OBJECTS AND WITH AN ACIDITY RANGE (PH) OF 5.5 TO 7.5.

SOIL MIXTURE FOR PLANTING TO BE 50% SANDY TOPSOIL, 25% PEATMOSS, 25% WELL ROTTED MANURE, AND
500G BONEMEAL PER CUBIC METRE OF PLANTING SOIL.

CONTRACTOR TO CHECK QUANTITIES AND REPORT ANY DISCREPANCIES TO THE THE LANDSCAPE ARCHITECT

DRAWINGS ARE NOT TO BE SCALED. CONTRACTOR MUST
CHECK AND VERIFY ALL DIMENSIONS AND CONDITIONS ON
THE PROJECT; AND MUST REPORT ANY DISCREPANCIES
TO THE CONSULTANTS BEFORE PROCEEDING WITH THE
WORK. THE USE OF THIS DRAWING OR PART THEREOF IS
FORBIDDEN WITHOUT THE WRITTEN APPROVAL OF THE
CONSULTANTS.

.
1 il

OUR LADY OF VICTORY
ADDITION &
RENOVATION

540 COMMERCIAL STREET

File Number: SP 03/26 MILTON, ON

LEGAL DESCRIPTION

IMMEDIATELY. PLANT QUANTITIES INDICATED ON THE PLAN SUPERCEDE THE TOTALS IN THE PLANT LIST.

PLANT LIST

PLANTING
PLAN

N
Vg
FRP

landscape.architects

1877 Davenport Road
Toronto, M6N 1B9
www.frpinc.ca

SCALE PROJECT

1:300

SEEDING NOTES

TOTAL SEEDED BIOSWALE AREA =

90m2

251598

DATE
2025.11.21

DRAWN DRAWING

JB

DROUGHT SALT
NATIVE | TOLERANCE | TOLERANCE
SYMBOL BOTANICAL NAME COMMON NAME QUANTITY SIZE CONDITION (Y/N) (H/M/L) (H/M/L)
TREES
AR Acer rubrum Red Maple 10 70mm B.B. Y L L
AM Acer rubrum Red Maple 3 100mm B.B. Y L L
AS Acer saccharum Sugar Maple 6 70mm B.B. Y L L
CO Celtis occidentalis Common Hackberry 5 70mm B.B. Y H H
GT Gleditsia triacanthos 'Shademaster’ |Shademaster Honey Locust 7 70mm B.B. N.VAR H H
ov Ostrya virginiana Ironwood 2 70mm B.B. Y H L
PG Picea glauca White Spruce 2 2.0m HT. W.B. Y H L
PS Pinus strobus White Pine 5 2.0m HT. W.B. Y L L
QM Quercus macrocarpa Burr Oak 13 70mm B.B. Y L H
QR Quercus rubra Red QOak 11 70mm B.B. Y H H
Qu Quercus rubra Red Oak 3 100mm B.B. Y H H
SHRUBS

SEED LIST Ac __ |Amelanchier canadensis Senicebery 19 2.0m HT WB. N.VAR H H

EARLY SUCCESSION WET MEADOW NATIVE SEED MIXTURE Cs Cornus sericea ' Arctic Fire' Arctic Fire Dogwood 9 5 gal. potted N.VAR H H
Sv Syringa wilgaris Common Lilac 19 2.0mHT W.B. N.VAR H H

OSC Seed Mix 8170 [Sow at a rate of 500g / 200 sq.m Tx  |Taxus canadensis Canadian Yew 21 1.5m HT. W.B. Y M M

Carex stipata Awl Sedge

Andropog’ln gerardii Big Bluegtem d PERENNIALS

Carex scoparia Blunt Broom Sedge af Agastache foeniculum Anise Hyssop 350 1 gal. potted Y H L

Aster novae-angliae New England Aster mf Monarda fistulosa Wild Bergamot 325 1 gal. potted Y H L

Aster umbellatus Flat Topped White Aster pt Pachysandra terminals Japanese Spurge 390 1 gal. potted N L L

Carex wipinoidea Fox Sedge th _ |Rudbeckia hita Black Eyed Susan 1360 1 gal. potted Y H L

Carex crinata Fringed Sedge

Lobelia siphilatica Great Blue Lobelia

Juncus Tenuis Path Rush GRASSES

Desmodium canadense Showy Tick Trefoil cp Carex pensylvanica Oak Sedge 150 1 gal. potted Y H H

Juncus effusus Soft Rush_ pv  [Panicum virgatum 'Prairie Winds' Prairie Winds Switch Grass 155 1 gal. potted Y H H

Elymus virginicus Virginia Wild Rye sh  [Sporobolus heterolepis Prairie dropseed Grass 140 1 gal. potted Y H H

Nurse Crop : Annual Rye at a rate of 22-25kg/ha pa Pennisetum alopecuroides 'Hameln' |Dwarf Fountain Grass 220 1 gal. potted Y H H
Ss Schizachyrium scoparium 'Blaze' Blaze Little Bluestem 180 1 gal. potted Y H H

\
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May 25, 2026

Client: Hossack Architecture RE: Our Lady of Victory Addition & Renovation
05-1939 Ironoak Way Milton, ON
Oakville, ON, L6H 3V8
Job#: 25431
Attn: Jonathan Knight, B.Arch.Sci., M.Arch./ Priscilla Ladouceur, B.E.S., B.Arch., OAA, MRAIC/
Travis Chiem, Adv.Dipl. Arch. Tech.

ADDENDUM 01

MECHANICAL
Item 1
1.0 No mechanical content.

ELECTRICAL

Item 1

1.0 Existing Switchboard Backfeed

1 Question:

The main breaker of the main switchboard is at the bottom; the utility compartment is
in the centre; and the distribution section is at the top. And the main feed is through the
duct bank. New SLD calls to feed this switchboard from the new main switchboard on
the top of this switchboard, which does not look possible. Please advise.
Answer:
The drawings indicate the existing switchboard is to be fed through the wall behind the
existing switchboard. The feed is to come down the wall within a chase and through the
wall into the main breaker section. Contractor is to include modifications to the existing
switchboard as required for installation. Coordinate shutdowns with utility.

Dustin McConkey, LEL

Partner
25431 Addendum 01 (E-Questions) May 25 26.docx
dm/smb
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