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Our Lady of Victory Catholic Elementary School

Addition & Renovation
PROJECT NO. 25106
HOSSACK ARCHITECTURE

ADDENDUM NO. 3 Issued by email June 8, 2026

The following additions, deletions, modifications and clarifications issued herein are hereby an integral
part of the Tender and Contract Documents. Minor Typographic or spelling mistakes in the Contract
Documents which do not significantly affect the meaning of the sentence or phrase in which they occur
may not necessarily be corrected by Addenda.

GENERAL
1. Ensure that all parties submitting bids are aware of this Addendum No. 3 and its contents.
2. Contents of Addendum No. 3 consist of the following:

.1 Three (3) typed pages of instructions
.2 Mechanical and Electrical Addendum No.3, two (2) typed pages of instructions & three (3)

photos.
QUESTIONS & ANSWERS
Q1: | have received a couple inquires from Eaton suppliers regarding the existing switchboard, do

you have any photos of the name plate to confirm manufacturer and part number of
switchboard. Please see below Eaton RFI for this job:
‘Refer to Drawings E501: Please provide pictures of the switchboard and rating plate to confirm
the existing manufacturer, system rating, and available space in the board. The existing
switchboard ‘LP-A’ is noted on the single line to be Cutler-Hammer. However, note 6 indicates
the board is Westinghouse.” Can the closing be extended as Easton needs seven days to
provide a quote once they have this information.

A1: Please refer to attached M&E Addendum no.3 with the requested photos. This tender close
has already been extended previously to allow bidders additional time, and cannot be extended
further.

Q2: We are reviewing drawings and specifications to prepare our Millwork Quote, | already have
some questions:
Tender is now closing on June 11t is the question period over?
Is our quote to be mail to you or email will be acceptable?
Bonding: We don’t do bonding but we can add a 2 year AWMAC Guarantee, Is this ok?

A2: .1 Please refer to section 00 21 13 subsection 1.1.2. for ‘Bid Call’ information and email
address to send Stipulated Price Subcontract Bids.
.2 A two-year AWMAC Guarantee is acceptable.

Q3: Demolition drawing E 201 shows existing sprinkler room X48 , it is not shown on Drawing E
3027 There are sprinkler valves to be connected to the fire alarm panel, are the sprinkler risers
and contacts moving to a new sprinkler room?

A3: For renovation of sprinkler room, please refer to drawing E401.

Q4: Is there a base building Fire Alarm contractor that we can get pricing from to do the fire alarm
verification and testing?
A4:  Please refer to attached M&E Addendum no.3.
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Q5:  When | review the specs, it looks to me that our scope (division 10) is part of SC01 which is
listed as being quoted to the architect directly in the spec. Am | understanding this correctly?
Or should I just quote the 10 51 13 lockers , 10 21 20 toilet partitions, and 10 28 10 washroom
accessories to the GC?

A5: Please refer to Section 01 12 00 Multiple Contract Summary, item 1.7 for the items to be
included in SCO01 — General. For this project, the lockers, toilet partitions and washroom
accessories noted in the question are to be included in the ‘SC01 — General’ sub-contract bid,
therefore, these item should be quoted to the General Contractor with sufficient timing to
include.

Q6:  Section 09 65 19 — Resilient Sheet Flooring — 2.1.2.1.1 — Taraflex Recreation 30 (Rec 30) has
been replaced by Taralay Impressions Comfort as per Gerflor. Please confirm this is
acceptable.

Section 09 65 19 — Resilient Sheet Flooring — 2.1.3.1.1 — Mipolan Espirt has been replaced by
Mipolam Affinity as per Gerflor. Please confirm this is acceptable.

For section 09 65 19 — Resilient Tile Flooring — 2.1.1.1 — Please confirm if Creation 55 LVT is

an acceptable alternate for the LVT on this project. Technical datasheet attached for reference.
Ab5: .1 Taralay Impressions Comfort is acceptable.

.2 Mipolam Affinity is acceptable.

.3 Creation 55 LVT is acceptable.

Q7:  We kindly ask that you move the tender closing date as we already have two tenders closing
that same day. Thanks
AT: Tender extension was included in previous addendum

Q8:  With regard to the above noted project and paving trade (SC8) responsibilities;
Please clarify which trade is to include for the rubber surface/artificial turf flush curbs SC1 or
SC8?

A8: Please refer to previous Addendum No. 2, Q&A 3.

Q9: Could you please clarify which material should be used for the front wall in the east gym
elevation? 1|A13 specifies aluminum siding however, 17|A14 indicates ACM.
Could you also please clarify if the canopy soffit is siding or ACM and specify the colors for the
other ACM panels.

A9:  The gymnasium walls include masonry brick and ACM. Please refer to drawing A09 Exterior
Elevations. The main entrance canopy soffit is aluminum siding. Colours will be selected
during construction.

Q10: 1) Is there a scope of work outline for each subcontract?
2) Will sprinkler be carried by mechanical?
3) Will Testing and Balancing be carried by the Mechanical Contractor or as a separate
subcontract to the Board?
4) Is the BAS contractor pricing direct to the Board or to the Mechanical contractor? (specified
both ways — 25 02 05 1.1.2 ( to Mechanical) & 25 20 01 1.1.2.1 (to the Board)

A:10 Please refer to attached M&E Addendum no.3
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AMENDMENTS TO SPECIFICATIONS - BINDER A

Item 01: Section 00 21 13 Instructions to Bidders
A REVISE item ‘5.2 Submissions’ to read as follows:
“.1  Bidders shall be solely responsible for the delivery of their bids in the manner and time prescribed.

.2 Submissions will be received by the Architect by email at admin@hossackarch.com on, or before the
time noted earlier in this section or amended by addendum.

.3 Refer to the details noted in item “1.1 Bid Call” of this specification section.

4 Submission emails shall attach a digital copy of the properly executed offer on the Bid Form(s) provided,
along with additional requirements (such as Consent of Surety by General Contractors). Ensure the
following is noted on the Bid Form(s):

1 Relevant ‘SC- > Subcontract number and name (based on section
01 12 00 Multiple Contract Summary)
Bidder's name and address
Addenda numbers issued
Fixed fee or Sub-Contract amount
Buy Ontario Act Declaration information
.6 Signatures
.3 Bidders wishing to submit prices for more than one Contract or Subcontract may do so on separate bid
forms, submitted in separate emails as described above. Do not combine information pertaining to
multiple Contracts or Subcontracts on a single bid form. General Contractors may include ‘C00 —
Contractor’ (Cost-Plus Fee Bid) and ‘SCO1 — General’ forms in a single email submission.”

s Wi

Item 02: Section 09 65 16 Resilient Sheet Flooring
. REVISE item 2.1.2.1.1 to read “Gerflor, Taralay Impression Comfort.”
2 REVISE item 2.1.3.1.1 to read “Gerflor, Mipolam Affinity.”

Item 03: Section 09 65 19 Resilient Tile Flooring
A ADD item 2.1.1.1.7 toread “.7  Gerflor, Creation 55.”

MECHANICAL AND ELECTRICAL

Item 04: Mechanical and Electrical
.1 Find attached Mechanical and Electrical Addendum No.3, two (2) typed pages of instructions &
three (3) photos, issued by DEI Consulting Engineers, dated June 5, 2026.

End of Addendum No. 3



llDE Consulting
= 55 Northland Rd. Tel: 519-725-3555
E_nglneers Waterloo, ON N2V 1Y8 www.deiassociates.ca
MECHANICAL | ELECTRICAL | AQUATIC
June 5, 2026
Client: Hossack Architecture RE: Our Lady of Victory Addition & Renovation
05-1939 Ironoak Way Milton, ON
Oakville, ON, L6H 3V8
Job #: 25431

Attn: Jonathan Knight, B.Arch.Sci., M.Arch./ Priscilla Ladouceur, B.E.S., B.Arch., OAA, MRAIC/
Travis Chiem, Adv.Dipl. Arch. Tech.

MECHANICAL

Item 1

ADDENDUM 03

1.0 Contractor Tender Questions

A

Question:

Is there a scope of work outline for each subcontract?

Answer:

Refer to general requirements specification for each mechanical division.

2 Question:
Will sprinkler be carried by mechanical?
Answer:
Refer to specifications, sprinkler requirements are listed under division 21.
3 Question:
Will Testing and Balancing be carried by the Mechanical Contractor or as a separate
subcontract to the Board?
Answer:
Carried by the mechanical contractor. Only the TAB agencies listed under item 1.2 may
quote.
A4 Question:
Is the BAS contractor pricing direct to the Board or to the Mechanical contractor?
(specified both ways — 25 02 05 1.1.2 ( to Mechanical) & 2520 01 1.1.2.1 (to the Board)?
Answer:
BAS to be tendered separately by the school board.
ELECTRICAL
Item 1
1.0 Contractor Tender Questions
A Question:
Demolition drawing E 201 shows existing sprinkler room X48, it is not shown on Drawing
E 3027 There are sprinkler valves to be connected to the fire alarm panel, are the
sprinkler risers and contacts moving to a new sprinkler room?
Answer:
Renovation of sprinkler room is shown on drawing E401.
1t
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North Paris Fire Station | Milton

2 Question:
Is there a base building Fire Alarm contractor that we can get pricing from to do the fire
alarm verification and testing?
Answer:
The existing fire alarm panel is Autocall, it appears HAMILTON FIRE CONTROL has
serviced the panel in the past. 445 WENTWORTH STREET NORTH, HAMILTON, ONTARIO.
905-527-7042

3 Question:
Refer to Drawing E501: Please provide pictures of the switchboard and rating plate to
confirm the existing manufacturer, system ratings, and available space in the board. The
existing Switchboard ‘LP-A’ is noted on the single line to be Cutler-Hammer. However,
note 6 indicates the board is Westinghouse.
Answer:
Refer to attached photos.

VW Y
Matthew White, P.Eng.

Partner
25431 Addendum 03 (M&E-Questions) Jun 5 26.docx
csp/dm/smb

N
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